

NORTHSIDE INDEPENDENT SCHOOL DISTRICT
 Fire Sprinkler System Lighting Upgrades @ Leon Valley ES
 RFCSP #2018-183

Proposal Date: December 18, 2018 @ 11:30am

Contractor	Addendum			Base Proposal	Additive Alternate		Completion Date	Bid Bond	Form 1295
	#1	#2	#3		#1	#2			
Central Electric Ent. & Co.	✓	✓	✓	\$ 842,000.00	\$ 224,500.00	\$ 36,000.00	A/S	✓	✗
CRI Electric, Inc.	✓	✓	✓	\$ 782,351.00	\$ 71,604.00	\$ 74,677.00	7/26/2019	✓	✗

A/S: As Specified

Board Date: January 22, 2019

Completion Date: August 16, 2019