

NORTHSIDE INDEPENDENT SCHOOL DISTRICT
 Proposal Tabulation for Cafeteria/Kitchen Renovation @
 Northwest Crossing Elementary School
 RFCSP #2019-006

Proposal Date: Wednesday, February 27, 2019 @ 2:30 p.m.

CONTRACTOR	Addendum		Base Proposal	Additive Alternate #1	Additive Alternate #2	Additive Alternate #3	Additive Alternate #4	Completion Date	Bid Bond
	#1	#2							
D.L. Bandy Constructors, Inc.	✓	✓	\$ 2,320,000.00	\$ 12,500.00	\$ 24,000.00	\$ 12,500.00	\$ 16,700.00	A/S	✓
Baron-Long Construction LTD	✓	✓	\$ 2,500,000.00	\$ 6,000.00	\$ 24,000.00	\$ 12,000.00	\$ 21,000.00	A/S	✓
Central Builders, Inc	✓	✓	\$ 2,650,000.00	\$ 9,000.00	\$ 28,000.00	\$ 12,000.00	\$ 31,000.00	N/A	✓
CGC General Contractors, Inc.	✓	✓	\$ 2,229,000.00	\$ 8,500.00	\$ 22,500.00	\$ 7,000.00	\$ 17,250.00	N/A	✓
RL Rohde General Contracting, Inc.	✓	✓	\$ 2,215,397.00	\$ 11,000.00	\$ 24,000.00	\$ 8,000.00	\$ 11,000.00	A/S	✓

Board Date: March 26, 2019

Completion Date: November 22, 2019