

NORTHSIDE INDEPENDENT SCHOOL DISTRICT
 Agriculture Facility Upgrade at Sandra Day O'Connor HS
 RFCSP #2019-009

Proposal Date: February 5, 2019 @ 2:00pm

| CONTRACTOR | Addendum | | Base Proposal | Additive Alternate #1 | Additive Alternate #2 | Additive Alternate #3 | Comp Date | Alternate Comp Date | Bid Bond |
|--|----------|----|-----------------|-----------------------|-----------------------|-----------------------|-----------|---------------------|----------|
| | #1 | #2 | | | | | | | |
| AOC Calton, Ltd./dba: Summit Building & Design | ✓ | ✓ | \$ 1,367,958.00 | \$ 115,975.00 | \$ 27,165.00 | \$ 83,800.00 | | 6/5/2019 | ✓ |
| Baron-Long Construction, LTD | ✓ | ✓ | \$ 1,610,000.00 | \$ 138,000.00 | \$ 40,000.00 | \$ 115,000.00 | A/S | | ✓ |
| Central Builders, Inc. | ✓ | ✓ | \$ 1,570,000.00 | \$ 150,000.00 | \$ 35,000.00 | \$ 62,000.00 | A/S | | ✓ |
| CGC General Contractors, Inc. | ✓ | ✓ | \$ 1,456,000.00 | \$ 95,000.00 | \$ 28,000.00 | \$ 68,000.00 | A/S | | ✓ |
| D.L. Bandy Constructors, Inc. | ✓ | ✓ | \$ 1,234,000.00 | \$ 95,000.00 | \$ 20,000.00 | \$ 58,000.00 | A/S | | ✓ |
| Dawson Construction, LLC | x | ✓ | \$ 1,400,000.00 | \$ 125,000.00 | \$ 30,000.00 | \$ 80,000.00 | A/S | | ✓ |
| Henock Construction, LLC | ✓ | ✓ | \$ 1,279,000.00 | \$ 145,000.00 | \$ 96,000.00 | \$ 26,000.00 | A/S | | ✓ |
| Marksmen General Contractors, LLC | ✓ | ✓ | \$ 1,360,000.00 | \$ 77,000.00 | \$ 70,000.00 | \$ 22,500.00 | A/S | | ✓ |
| R.L. Rohde General Contracting, Inc. | ✓ | ✓ | \$ 1,279,000.00 | \$ 155,000.00 | \$ 26,000.00 | \$ 62,240.00 | A/S | | ✓ |
| Satterfield & Pontikes Construction, Inc. | ✓ | ✓ | \$ 1,350,000.00 | \$ 98,000.00 | \$ 33,000.00 | \$ 77,000.00 | A/S | | ✓ |
| Webber Commercial Construction, LLC | ✓ | ✓ | \$ 1,789,000.00 | \$ 66,360.00 | \$ 42,000.00 | \$ 32,000.00 | A/S | | ✓ |

A/S: As Specified

Board Date: February 26, 2019

Completion Date: July 15, 2019